I.P.H./P.W.D.8
GOVERNMENT OF HIMACHAL PRADESH
IRRIGATION & PUBIC HEALTH DEPATMENT
Division: S.M.1.P Jawali. Sub Division: S.M.1.P Jawali.

ITEM RATE — TENDER AND CONTRACT FOR WORKS FOR THE GUIDANCE OF CONTRACTORS GENERAL RULES AND

DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All works proposed for execution by contractor will be notified in a form of invitation to tender pasted on public places signed by the
Executive Engineer. This form will state the work to be carried out as well as the date for submitting and opening tenders and the time
allowed for carrying out the work, also the amount of earnest money to be deposited with the tender and the percentage at which the
Security deposit shall be deducted from the bills of the successful tenderer. Copies of the specification, designs drawing and a schedule
of quantities and the rates of the various descriptions of work and any other documents required in connection with the work signed for
the purpose of identification by the Executive Engineer shall also be opened for the inspection by the contractor in the office of the
Executive engineer of concerned division during office hours.

2. In the event of the tender being submitted by a firm it must be signed separately by each partner thereof or in the event of the absence of
any partner it must be signed on his behalf by a person holding a power of attorney authorizing him to do so such power of attorney to
be produced with the tender and it must disclose that the firm is duly registered under the Indian Partnership Act.

3. Receipts for payments made on account of work, when executed by a firm, must also be signed by the several partners expect where the
contractors are described in the tender as a firm in which case the receipts must be signed in the name of the firm by one of the partners
or by some other person having authority to give effectual receipts for the firm.

4. Any person who submits tender shall fill up the usual printed form stating at how much percent above or below the estimated rated
specified in rule 1, he is willing to undertake the work. Only one rate of percentage more or less all the estimated rates / scheduled rates
shall be named. Tenders which proposes any alteration in the work specified in the said form of invitation to tender or in the time
allowed for carrying out for the work or which contain any other condition or any sort, will be liable to rejection. No single tender shall
include more than one work, but contractors who wish to tender for tow or more works shall submit a separate tender for each. Tenders
shall have the name and number of the work to which they refer, written outside the envelop. How much percent above or below the
estimated rates specified in the Rule No. 1, he is willing to undertake the work only rate of percentage more or less at the estimated rates
/ Scheduled rates shall be varied.

or
4. A.  The rate (S) and / or amount (S) must be quoted in decimal coinage for item of work.

5. The Executive Engineer or his duly authorized assistant, will open tenders in the presence of any intending contractors who may be
present at the time and will enter the amount of several tenders in Comparative Statement in a suitable form. In the event of a tender
being accepted receipt for the earnest money forwarded therewith shall there upon be given to the contractor who shall there upon for
the purpose of identification sign copies of the specifications and the document mentioned in rule 1. In the event of a tender being
rejected, the earnest money forwarded with such unaccepted tender shall thereupon be returned to the contractor making same.

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be bound to accept the lowest tender.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any acknowledgement of payment
to the Executive Engineer and the contractor shall be responsible of seeing that he procures a receipt by the Executive Engineer or a duly
authorized cashier.

8. The memorandum or work tendered for and the schedule of materials to be supplied by the Public Works Department ad their issues
rates shall be filled in, completed in the office of the Executive Engineer before the tender form is issued. If a form is issued to an
intending tenderer without having been so filled in he shall request the office to have this done before he competes and delivers his

tender.

9. If it is found the tender is not submitted in proper manner or contains too much corrections or absurd rates or amounts it would be open
for the Governments to take suitable disciplinary action against the contractor.

10. The tenderer shall sign a declaration under the officials secret act for maintaining secrecy of the tender documents drawing other records

connected with the work given to them. The Unsuccessful tenderer shall return all the drawings when given to them.
11.
DECLARATION

| / We hereby declare that 1 / We shall treat the tender documents, drawings and other records connected with the work as secret
confident documents and shall not communicate information / derived there from to any persons others than a persons to whom I //We / am / are
authorized to communicate the same or use the information in any manner prejudice to the safety of the same.

ITEM RATE TENDER FOR WORKS

| / We hereby tender for the execution for the Governor of H.P. of the works specified in the under written time specified in such
memorandum at the rates specified in figures and words in the attached schedule of quantities on pages , .......ccccoceenee (0 RSSO and in
accordance in all respect with the specifications , designs , drawings and instruction in writing referred to in Rule lin the attached schedule of
quantity and in clause 1l of the conditions of contract and with such materials as are provided for by and in all other respect in accordance with
such conditions so far as applicable .



NAME OF WORK:- C/O Sidhatha Medium Irrigation Project Jawali in Tehsil Jawali Distt. Kangra, (HP) (SH:- C/O RCC field
channel for village Thalian and Bagroor in LIS Bagroor).

MEMORANDUM

(@) General description:  As Above

(b) Estimated cost Rs:  21,79,239/-

(c) Earnest Money Rs.: 43,585/-

(d)Security deposit:

AMOUNT OF EARNEST MONEY TO BE DEPOSITED WITH EACH TENDER

2-1/2 (two and half percent) of the estimated cost put to tender subject to maximum limit of Rs. 50,000 (Fifty Thousand )
Security deposits will be at uniform rate of 10% of the tendered amount subject to maximum of Rs. 1 lakh only.

The Security Deposit will be collected by deductions from the running bills of the contractor at the rates mentioned above and the
Earnest money , deposited in the shape of National Saving Certificate in any of the Post office in H.P. at the time of tender, will be treated as
part of security deposits. The security deposit will also deposited in the shape of National Saving Certificate pledged in favour of Engineer-in-
Charge in any of the Post Office in H.P.

1. Cash
2. Promissory notes and stock certificate of Central Govt. of State Govt.
(e) Time allowed for the work from the 15th day after the date of written order to commence Two Months should this tender be accepted in
whole or in part, I/We hereby agree.
(i) To abide by and fulfill all the terms and provisions of the said conditions annexed here to and all the terms and provisions

contained in notice inviting tenders so far as applicable and or in default there of to forfeit and pay to the Governor of H.P. or his successors in
office, the sum of money mentioned in the said condition. A sum of Rs. 43,585/- is here by forwarded in the shape of National Saving Certificate
in any of the Post Office in H.P. as Earnest Money . If / We fail to commence the works specified in the above memorandum, I/We agree that the
said Governor or his successors in office shall, without prejudice to any other right or remedy, be at liberty to forfeit the said Earnest money
absolutely, otherwise the said earnest money shall be retained by him towards security deposit mentioned against clause (d) of the above
mentioned memorandum.

(i) To execute all the work referred to in the tender documents upon the terms and conditions contained or referred to there in and
to carry out such deviations as may be ordered, up to a, maximum of 30% at the rate quoted in the tender documents and those in excess of that
limit at the rates to be determined in the accordance with the provisions contained in clause 12-A of the tender form .

EXEMPTION FROM THE PAYMENT OF EARNEST MONEY:

I/We have already furnished security to the Governor of H.P. in lieu of earnest money and have deposited with the Chief Engineer/ in
Chief HP IPH Shimla , a lump sum security of Rs. 43,585/- as earnest money in individual cases and 1/We therefore claim exemption in terms of
bond executed by me / us and bearing NO.........ccocoeviiiiiniinniennas dated the .......cccoeovviinnn, day of .o, against necessity of
depositing earnest money in respect of the above tender for work . I/We agree that should I/We fail to commence the work specified in the above
memorandum as the amount equal to the amount for the earnest money mentioned in the form of invitation of tender shall be absolutely forfeited
to the Governor of HP and the same may at the option of the Governor of HP be recovered out of the deposit in so far as the same may extend in
terms of the said Bond and in the event of deficiency out of any other moneys due to me / us otherwise .

Dated the ........ccceueee. day of .....cccevnnnn. Signature of the Contractor
WIENESS. ...
AAAreSS......oovvveeieieeiiresee e
OCCUPALION ..o
The above tender for the sum of RS. ...c.ccooevveviiviiniiicieecieee (RUPEES vttt e e ) is here
by accepted by me Executive ENgineer..........ccovvvvvieneineiennennnns on behalf of the Governor of H.P. ..o e

Signature of contractor before submission of tender .
Signature of witness to contractor's signature

Contractor Executive Engineer
SMIP Division Jawali



CONDITION OF CONTRACT
DEFINITION :-

Q) The contract means the documents forming the tender and acceptance there of and the formal agreement executed between the Governor
of H.P. and the Contractor , together with the documents referred to there in including these conditions , the specifications , designs ,
drawings and instructions , issued from time to time by the Engineer-in-Charge and all these document taken together , shall be deemed
to form one contract and shall be complementary to one another .

2 In the contract the following expressions shall, unless the context otherwise requires, have the meanings, here by respectively assigned
to them.
€)] The expression ‘work' or “Works" shall , unless the something in the subject or context, repugnant such construction , be
constructed and taken to mean the works by or by virtue of the contract contracted to be executed whether temporary or
permanent and whether original , altered , substituted or additional .

(b) The 'Site' shall mean the land and / or other places on , into or through which work is to be executed under the contract or any
adjacent land , path or street through which , may be allotted or through used for the purpose of carrying out the contract .
(© The ' Contractor ' shall mean the individual or firm or company , whether incorporated or not , undertaking the works and shall

include the legal personal representative of such individual or the persons composing such firm or company , or the successors
of such firm or company and the permitted assigns of such individual or firm or firms or company .

(d) The Governor means the Governor of H.P. and his successor.

(e) The 'Engineer-in-Charge' means the Executive Engineer or Assistant Engineer as the case may be who shall supervise and be in
charge of the work and who shall sign the contract on be half of the Governor.

()] Government' or Government of H.P. or H.P. Government shall mean the Governor of H.P.

(9) The term 'Chief Engineer' means Engineer-in-chief / chief Engineer, Himachal Public Works Department . Words imparting

the singular number includes the plural number and vice versa .
CLAUSE-1: Security Deposit
The person/persons whose tenders(s) may be accepted here after called the contractor , shall permit Government at the time of making

any payment to him for work done under the contract to deduct such sum as along .
The rates for deposit of security amount by contractors will be as under:-

i For works costing ~ 2 lacs. =10%

i For works costing between ~ 2 to 5 lacs = (i) + 7%
iii For works costing between ™ 5 to 50 lacs = (ii) + 5%

iv For works costing above 50 lacs. = (iii) + 2%:%

The security deposit will be collected by the deduction from the running bills of the contractor at the rates mentioned above and the earnest
money deposit in the shape of National Saving Certificate / Time deposit Account / P.O. Saving Account in any of the Post Office . H.P.duly
pledged in favour of the Engineer in charge HP SMIP Jawali Division accepted.

Such deductions to be held by Government by way of Security Deposit. Provided always that the government for this purpose shall be
entitled to recover Ten percent of the amount of each running bill till the balance of the amount of Security Deposit is released . All compensation
or other sums of money payable by the contractor under the terms of this contract may be deducted from or paid by the sale of are a sufficient
part of his security deposit or from the interest arising there from or from any sums which may be due to or may become due to the contractor by
Government on any account what so ever and in the event of his Security Deposit being reduced by reason of any such deductions or sale or
aforesaid, the contractor shall within 10 days make good in the shape of National Saving Certificate/ Time Deposit Amount/ Post Office Saving
Account in any of the Post Office in H.P. The security deposit shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest Money if deposited in the shape of National Saving Certificate / Time Deposit Amount / Post Office Saving Account in
any of the Post Office in H.P. at the time of tender will be treated part of the security deposit .

Note :- Govt. Securities will include all from and securities mentioned in HPFR Rules fidelity bond . This will be subjected to the observance of
the conditions mentioned under this rule against each from of security .

Note :- In case a fixed deposit and the bank goes in to liquidation or for any reason unable to make payment against the said fixed deposit
receipt of any bank, is furnished by the contractor to the government as part of the security deposit receipt, the loss caused there by shall fall on
the contractor and the contractor shall forthwith on demand furnish additional security to the Govt. to make good the deficit .

CLAUSE-2 COMPENSATION FOR DELAY

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be deemed to be
the essence of the contract on the part of the contractor and shall be reckoned from the fifteenth days after the date on which the order to
commence the work is issued to the contractor . The work shall throughout the stipulated period of the contract the proceeded with all due
diligence and the contractor shall pay as Compensation as amount equal to one percent of such smaller amount as the Superintending Engineer
(whose decision in writing shall be final) may decide on the amount of the tendered cost of the whole work as shown in the tender for every day
that the work remains uncommented or unfinished, after the proper dates . And further, to ensure good progress during the execution of the work,
the contractor shall be bound in all cases in which the time allowed for any work exceeds one month save for special job to complete one eighth
of the whole of the work .



Before one forth of the whole time allowed under the contract has elapsed, three-eighth of the work, before on half of such time has elapsed
and three fourth of the work, before of such time as elapsed .

However for special jobs if a time -schedule has been submitted by the contractor and the same has been accepted by Engineer-in-charge, the

contractor shall comply with the said time schedule . In the event of the, contractor failing to comply with his condition, he shall be liable to pay
as compensation an amount equal to one percent or such smaller amount as the Superintending Engineer (whose decision in writing shall be
final), may decide on the said tendered cost of the whole work for every day that the due quantity of work remains incomplete, provided always
that the entire amount of compensation to be paid under the provisions of this clause shall not exceed ten percent, on the tendered cost of the
work as shown in the tender .
CLAUSE-3:- The Engineer-in-charge may without prejudice to this against the contractor in any respect of any delay or inferior workmanship
or otherwise or to any claims for damage in respect of any breaches of the contract and without prejudices to any rights or remedial under any of
the provision of this contract or otherwise and whether the date for completion has or has not elapsed by notice in writing absolutely determine
the contract in any of the following case .

(i) If the contractor having been given by the Engineer-in-charge in writing to rectify, reconstruct or replace any defective work or
that the work is being performed in any inefficient or otherwise improper or un workman like manner shall omit to comply with the requirements
of such notice for a period of the seven days thereafter or if the contractor shall delay or suspend the execution of the work so that either in the
judgment of the Engineer-in-charge (which shall be final and binding) he will be unable to secure completion of the work by the date for
completion or he has already failed to complete the work by the date .

(i) If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be bound up or
if a receiver or manager on behalf of a creditor shall be appointed or if circumstances shall arise entitle the Court to make a winding up or e.g.

(iif)  If the contractor commits breach of any of the terms and conditions of this contract .

(iv) If the contractor commits any acts mentioned in Clause-21 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-charge on behalf of the Governor
of Himachal Pradesh shall have powers :-

@ To determine or rescine the contract as aforesaid (of which termination or rescission notice in writing to the contractor under the
hand of the Engineer-in-charge shall be conclusive evidence) . Upon such determination or rescission the security deposit of the contractor shall
be liable to be forfeited and shall be absolutely at the disposal of Government .

(b) To employ labour paid by the IPH Department and to supply materials to carry out the works or any part of the work deleting
the contractor, with at the cost of the labour and the price of the materials (of the amount of which cost and price certified by the Engineer-in-
charge shall be final and conclusive against the contractor) and crediting him with the value of the work done in all respects in the same manner
and at the same rates as if it had been carried out by the contractor, under the terms of his contract . The certificate of the Executive Engineer as to
the value of the work done shall be final and conclusive against the contract or provided also that if the expenses incurred by the department are
less than the amount payable to the contractor at this agreement rates, the differences shall not be paid to the contractor .

(© After giving the notice to the contractor to measure up the work of the contractor and to take such part thereof as shall be
unexecuted out of his hands and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original contractor if the whole work had been executed by him (of the amount of which excess the
certificate in writing of the Engineer-in-charge shall be final and conclusive) shall be borne and paid by the original contractor and may be
deducted from any money due to him by Government under this contract or any account whatsoever or from his security deposit or the proceeds
of sales thereof or a sufficient part thereof as the case may be .

In the event of any one or more of the above courses being adopted by the Engineer-in-charge the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having purchases all procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work or the performance of contract . And in case action is taken under any
of the provisions aforesaid, the contract shall not be entitled to recover or be paid any sum of any work thereto for actually performed under the
contract unless and until the Engineer-in-charge has certified in writing the performance of such work and the value payable in respect thereof
and he shall only be entitled to be paid the value so certified .

Contractor of remain liable to pay compensation if action not taken under clause 3 powers to or take possession of or removal of
contractors plant .

CLAUSE-4 Inany case in which any of the powers conferred upon the Engineer-in-charge by clause 3 hereof, shall have become exercisable
and the same shall not be exercised the non-exercise thereof shall not constitute a wavier of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor and the liability of the contractor for compensation
shall remain unaffected . In the event of the Engineer-in-charge putting in force all or any of the powers vested in him under the proceeding .
Clause he may, if he show desires after giving a notice in writing to the contractor take possession of (or at the sole discretion of the Engineer-in-
charge which shall be final) use as on hire (the amount of hire money being also in the final determination of the Engineer-in-charge) all or any
tools, plant, materials and stores, in or upon the works of site thereof, belonging to the contractor, or procured by contractor if intended to be used
for the execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or in the case of these not being
applicable at current market rates to be certified by the Engineer-in -charge ,whose certificate thereof shall be final, otherwise the Engineer- in
charge by notice in writing may order the contractor or his clerk or the works foreman or other authorize agent to remove such tools, plant
.materials or stores from the premises (within a time to be specified in such notice),and in the event of the contractor failing to comply with any
such requisition , the Engineer- in- charge may remove them at the contractor 's expenses or sell them by auction or private sale on account of the



contractor and at his risk in all respects and the certificate of the Engineer- in-Incharge as to the expenses of any such removal and the amount of
the proceeds and expense of any such sale shall be final and conclusive against the contractor.

CLAUSE-5: EXTENSION OF TIME

If the contractor shall desire an extension of time for completion of work the grounds of his having been unavoidably hindered in its
execution or on any other ground, he shall apply in writing to the Executive Engineer within 30 days of the date of hindrance on account of which
he desires such extension as aforesaid and the Executive Engineer shall , if in his opinion (which shall be final) reasonable grounds be shown
therefore, authorizes such extension of time, if any , as may ,in .?opinion be necessary or proper.

CLAUSE-6: COMPLETION CERTIFICATE

Within ten days of the commotion of the work the contractor shall give notice of such completion to the Engineer -in -charge and within
ten / thirty days of the receipt of such notice, the Engineer-in -charge shall inspect the work and if there is no defect in the work. He shall furnish
the contractor with a certificate of completion otherwise a provisional certificate of completion, indicating defect(s) to be rectified by the
contractor and / or (b) for which payment will be made at reduced rates, shall be issued but no certificate of completion, provisional or otherwise,
shall be issued , nor shall work be considered to be completed until the contractor shall have removed from the premises on which the work was
executed all scaffolding surplus materials, rubbish and all huts and sanitary arrangements required for his/ their work, people on the site in
connection with the execution of the work as shall have been erected or constructed by the contractor (s) and cleaned off the dirt from Il wood
work, door, windows, wall , floors or other parts of any building in, upon or about which work is to be executed or of which he may have had
possession for the purpose of the execution thereof and not until the work shall have been measured by the Engineer- in -charge. If the contractor
shall fail to comply with the requirements of this clause as to removal of scaffolding surplus materials and rubbish and all huts and sanitary
arrangements as aforesaid and cleaning of dirt on or before the date fixed for the completion of the works, the Engineer- in -charge may at the
expense of the contractor remove such scaffolding, surplus material and rubbish etc. and dispose of the same as he thinks fit and clean off such
dirt as aforesaid and the contractor shall have no claim in respect of any scaffolding or surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

CLAUSE - 6A: When the annual repairs and maintenance works is carried out , the splashes and dropping from white washing , color washing
Jpainting etc, walls floors , doors , windows etc. shall removed and the surface cleaned simultaneously with the completion of those item of work
in the individual rooms, quarters of premises etc. Whet her the work is done without waiting for the actual completion of all other items of work
in the contract , In case the contactor fails to comply with requirements of this clause , the Engineer -in -charge shall have the right to get his
work done at the cost of contractor , either departmentally or through another agency . Before taking such action ,the Engineer -in - charge shall
give two days notice in writing to the contractor

N.B. Ten days will apply in the case of work at the head quarters of the Engineer -in -charge and thirty days will apply in the case of
works at a station under then the headquarters of  Engineer -in-charge .

CLAUSE-7 : Payment of interment at certificate to be regarded as advance. No payment shall be made for work estimated cost rupees five
thousand or less till after the whole or the work shall have been completed and certificate of completion given. But in the case of work estimated
to cost more than rupees five thousand the contractor shall on submitting the bill thereof be entitled to receive a monthly payment proportionate
to the part thereof than executed to the satisfaction of the Engineer- in -charge whose certificate of the sum so payable shall be final and
conclusive against the final payment only and not as payments for work actually done and completed and shall not preclude the requiring of bad,
unsound and imperfect or unskilled work to be removed and taken away and reconstruction or re - erected or be considered as an admission of the
due performance of the contract, or any part thereof, in any respect or the accruing of any claim, nor shall it conclude, determine or affect in any
way the powers of the Engineer- in -charge under these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by the contractor within one month of the date fixed
for the completion of the work or of the date certificate of completion furnished by the additional items is up to Rs. 2 Lakhs and in 6 month of the
same exceeds Rs. 2 Lakhs of the submission of the bill. If there shall be any dispute about any items or times of the work then the undisputed
item or items only shall be paid within the said period of three month or six months as the case may be. The contractor shall submit a list of the
disputed item within the 30 days from the disallowance thereof and if he fails, to do this, his claim shall be deemed to have been fully waived and
absolutely extinguished.

CLAUSE-7A: Whenever there is likely to be delay in recording detailed measurements for making a running payments in the case of residential
buildings, advance payments without detailed measurements for work done other than foundation and finishing items up to

€)) Lintel level (including sun shade etc.) and

(b)  Slab level for each floor worked out as 75% of the tendered rates may be made in running accounts bills by the Engineer- in -charge ,
in his direction on the basis of a certificate from the Assistant Engineer to the effect that the work has been completed up to level in question. The
Advance payments so allowed shall be adjusted in the subsequent running bills by taking detailed measurements thereof. Final Payments shall be
made only on the basis of detailed measurements.

CLAUSE -8: Bill to be Submitted Monthly

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-charge for all work executed
in the previous month and the Engineer -in-charge shall take or cause to be taken the requisite measurement for the purpose of having the same
verified and the claim as far as admissible ,adjusted as far as possible before the expiry of ten days from the presentation of the bill. If the
contractors does not submit the bill within the time fixed as aforesaid ,the Engineer -in-charge may depute with seven days of the date fixed as

5



aforesaid , a subordinate to measure up the said work in the presence of the contractor whose countersignature to the measurement list will be
sufficient and the Engineer-in-charge may prepare a bill from such list .

CLAUSE-8A: Contractor's to be given a week to file objections to the measurements recorded by Department before taking any measurement
of any work as has been referred to in clause 6,7 and 8 hereto the Engineer -in-charge or a subordinate deputed by him shall give reasonable
notice to the contractor .If the contractor fails to attend at the measurements after such notice or fails to countersign or to record the difference
with in a week from the date of measurement in the manner required by the Engineer -in-charge then in any such event the measurements taken
by the Engineer -in-charge or by the subordinate deputed by him as the case may shall be final and binding on the contractor and the contractor
shall have no right to dispute the same .

CLAUSE 9: Bill to be on Printed Forms

The contractor shall submit all bills on the printed forms to be had on application from the office of the Engineer -in-charge and
the charges in the bills always be entered at the rates specified in the tender or in the case of any extra works ordered in pursuance of these
conditions and not mentioned or provided for in the tender at the rates hereinafter provided for such work .

CLAUSE 9A : Payment of Contractors Bills to Bank

Payment due to the contractor may, if so desired by him be made to his bank instead of direct to him , provided that the contractor
furnishes to the Engineer -in- charge (1) authorization in the form of a legally valid document such as a power of attorney conferring authority of
the bank to receive and (2) his own acceptance of the correctness of the account made out as being due to him by Government or his signature on
the bill or other claim preferred against Government , before decrement by such bank shall constitute discharge for the payment the contractor
should wherever possible, present his duly receipted and discharged through his bankers.

CLAUSE 10 : Stores Supplied by Government

If the specifications of schedule of items provided for the use of any special materials to be supplied from Engineer-in -charge 's
stores , or if it is required that the contractor shall use certain stores to be provided by the Engineer - in -charge as shown in the schedule of
materials here to annexed, the contractor shall be bound to procure and shall be supplied such material and stores as are from time to time
required to be used by him for the purpose of contract only and the value of the full quantity of materials and stores so supplied at the rates
specified in the said schedule of materials may be set off or otherwise , or against or from the security deposit, or the proceeds of sale thereof if
the same is held in Government securities , the same or a sufficient portion thereof being in this case sold for the purpose. All materials so
supplied to the contractor shall remain the absolute property of the Government and shall not be removed on any account from the site of the
work and shall be at all time open to inspection by the Engineer- in -charge. Any such materials remaining unused and in perfectly good
condition at the time of the completion or termination in the contact shall be returned to the Engineer- in - charge at a place directed by him , if by
a notice in writing under no hand be hand be shall so require but the contractor shall not be entitled to return any such material unless with such
consent and shall have no claim for compensation on account of any such materials so supplied to him as aforesaid not being used by him ort for
any wastage in or damages to any such materials. On being required to return the store material the contractor shall hand over the stores / material
on being paid or credited such prize as the Engineer- in- Charge shall determine having due regard to the condition for the stores / materials . The
price allowed to the contractor , however , shall not exceed the amount charged to him excluding the storage if any . The decision of the
Engineer - in -charge shall be final and conclusive . In the event of breach of the aforesaid conditions, the contractor shall in addition to throwing
himself open to account for contravention of the terms and of the licenses or permit and / or for criminal breach of trust be liable to Govt. for all
advantages or profits resulting or which in the usual course would have resulted to him by reason of such breach. Provided that the contractor
shall in no case be entitled to any compensation or damages on account of any delay in supply or non - supply thereof of all or any such material
and stores. Provided further that the contractor shall be bound to execute the entire work if the materials are supplied by the Govt. within the
scheduled time for completion of the work plus 50 percent thereof (Scheduled time 6 months if the time of completion of the work exceeds 12
months) but if a part only of the materials has been supplied within the aforesaid period, then the contractor shall be bound to do so much of the
work as may be possible with the materials and stores supplied in the aforesaid period. For the completion of the rest of the work the contractor
shall be entitled to such extension of time as may be determined by the Engineer - in- charge whose decision in this regard shall be final .

Surplus materials which originally procured, by the contractor for themselves can also be taken over by Govt. if required to use, other
work in progress only on special arrangements and the prevailing markets rates (i.e. rates at which the articles similar description can be procured
at a given time at the stores godown , from the public market suitable to division for the obtaining a supply thereof.

CLAUSE 10 -A: The Engineer - in -charge shall have full power to require the removal from the premises of all materials which in his opinion
are not in accordance with the specification and in case of default the Engineer - in -charge is to be at liberty to employ other persons to remove
the same without being answerable or accountable for any loss or damages that may happen or arise to such materials. The Engineer -in-charges
shall also have full powers to require other proper material to be substituted there of and in case of default the Engineer -in-charge may cause the
same to be supplied and al costs which may attend such removal and substitution are to be borne by the contractor.

CLAUSE10-B:  The contractor on singing and indenture in the specified by the Engineer -in-charge shall be entitled to be paid during the
progress of the execution of the work up to 75% of the estimated value of any material which are in the opinion of the Engineer -in-charge non-
perishable and are in accordance with the contract and which have been brought on the site in connection therewith and are in adequately stored
and /or protected against damage by weather or other cause but which have not at the time of advance been incorporated in the work. When
materials on account of which advance has been made under this sub clause are incorporated in the work the amount of such advance shall be
deducted from the next payment made under any of the clause or clauses for this contract.
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CLAUSE10-C:Price Escalation

If during the progress of the works, the price of any materials incorporated in the works ,(not being a material supplied from
the Engineer -in -charge 's stores in accordance with clause 10 here of and /or wages of labour increases as direct result of the coming into force
of any fresh law, or statutory rule order (but not due it any changes in sales tax )and such increases exceeds 10%of the price and for wages
prevailing at the time of acceptance of the tender for the works ,and the contractor thereupon necessarily and properly pays in respect of that
materials (incorporated in the works )such increased price and /or in respect of labour engaged in the execution of the work such increased
wages, then the amount of the contract shall accordingly be varied ;provide always that any increases so payable is not ,in the opinion of the
Superintending Engineer (whose decision shall be final and binding ) attributable to delay in the execution of the contract with in the control of
the contractor.

If during the progress of the works , the price of any material incorporated in the works (not being a material supplied
from the Engineer -in-charge's stores in accordance with clause 10thereof )and /or wages of labour is decreased as a direct result of the coming
into the force of any fresh low or statutory rule order (but not due to any changes in sales tax) and such decreases exceeds ten percent of the
prices and /or wages prevailing at the time of acceptance of the tender of the work . Govt. shall in respect of materials incorporated in the works
(not being materials supplied from the Engineer -in-charge 's stores in accordance with clause 10 here of and / or labour engaged on the execution
of the work after the date of coming into force of such law , statutory rule or order be entitled to deduct from the dues of the contractor such
amount as shall be equivalent to difference between the prices of the materials and / or wages as they prevailed at the time of acceptance of tender
of for the work minus ten percent there of and the prices of materials and / or wages of labour on the coming into force of such law , statutory rule
or order .

The contractor shall ,for the purpose of the conditions , Keep such books of account and other documents as are necessary to show the
amount of any increase claimed or reduction available and shall allow inspection of the same by duly authorized representative of Govt. and
further shall , at the request to the Engineer -in -charge furnish , verified in such a manner as the Engineer -in -charge may require any documents
so kept and such other information as the Engineer - in - charge mat require . The contractor shall , within a reasonable time of his becoming
aware of any alternation in the price of any such material and / or wages of labour , give notice there of to the Engineer -in -charge stating that the
same is given pursuant to this conditions together with all information relating there to which he may be in a position to supply .

Only increase exceeding 10 % on the price of material and / or wages is to be reimbursed and up to 10% increase on the Price of material
and / or wages of labour is to be borne by the contractors . No adjustment of profit is allowed under clause 10-C for the extended period .

CLAUSE 10 D: The contractor shall treat all materials obtained during dismantling of a structure excavation of the site for a work etc. as Govt’s
property and such material shall be disposed of to the best advantage of Gowvt. according to the instructions in writing issued by the Engineer - in-
Charge.

CLAUSE 10 E: (i) Tendered rates are inclusive of all taxes and levies payable under the respective statutes .However pursuant to the
constitution (Forty Sixth Amendment ) Act., 1982 . If any further tax or levy is imposed by Statutes , after the date receipt of tenders and the
contractors there upon necessarily and properly pays such taxes / levies the contractor shall reimburse the amount so paid provided such payment
, if any , is not in the opinion of Superintending Engineer (whose decision shall be final and binding ) attributable to delay in executing of work
within the control of the contractor .

(i) The contractor shall keep necessary books of account and other documents for the purpose of this condition as may be necessary and shall
allows inspection of the same by a duly authorized representative of Govt. and further shall furnish such other information / documents as the
Engineer -in -charge many require .

(iii) The contractor shall within a period of 30 days of imposition of any further tax or levy . Pursuant to the constitution (Forty Six
Amendment ) Act, 1982 give a written notice there of to the Engineer -in -charge that the same is given pursuant to this condition together with
all necessary information relating there to.

RETURN OF EMPTY CEMENT BAGS:

CLAUSE 10 F: (i) The recovery rate of cement is inclusive of cost of jute or paper bags . The contractor shall have to return at least ninety
percent of the cement jute bags in serviceable condition to the bag collecting agents . The payment for the cost of empty cement bags will be
made to the contractor by the bag collecting aments at the prevailing rate as fixed of the D.G.S.&D.The contractor shall get the name of the bag
collecting agents from the Engineer - in-charge in writing . The contractor must produce the certificate on the printed letter head from the
authorized bag collecting agents as proof for the number of bags returned by him. The certificate must be produced by him while claiming
payment against each running bill .In case , the number of serviceable bags returned is less than 90% of the bags issued compensation at the rate
of rupee 1.26 per bags returned short of the minimum number shall be recovered from the contractor .

(if) The contractor should send registered intimation to the Bags collecting agent of the cement factories for collecting the bags within a period of
30 days .If the bag collecting anent fails to turn up within the specified period , the contractor shall be at liberty to dispose of the bags .

(iii) In case the empty cement jute bags the required by HP IPH for bona fide use in work the Executive Engineer - in- charge of the work shall
have powers to collect the bags himself and the contractor shall have to return the desired the empty jute bags in serviceable condition to him on
the same condition as for bag collecting agents.

CALUSE 11: Work to be executed in accordance with specifications, orders, drawing etc.



The contractor shall execute the whole and every part of the work in the most substantial and work man like manner both as regards
materials and every respect in strict accordance with the specifications .The contractor shall also conform exactly , fully and faithfully to the
designs , drawings and instructions in writing in respect of the work signed by the Engineer-in-charge and the contractor shall be furnished free of
charge one copy of the specification, and of all such designs ,drawings and instructions as are not included in the H.P.IPH Department
compilation entitled specification of work 1987 Vol - | in force from time to time or any other publication on general specification referred to
elsewhere in the contract .

CALUSE 12: Alterations in Specifications and Designs.

The Engineer-in-charge shall have power to make any alteration in , omission from additions to or substitution for , the original
specification , drawing designs and instructions , that may appear to him to be necessary during the progress of the work , and the contractor shall
carry out the work in accordance with any instructions witch may be given to him in writing signed by the Engineer-in -charge , and such
alterations , omission , additions or substitutions shall not invalidate the contract and any altered additional or substituted work which the
contractor may be directed to do in the manner above specified as part of the work shall be carried out the contractor on the same conditions in all
respect on which he agreed to do the main work . The time for the completion of the work shall be extended in the proportion that the altered
,additional or substituted work bears to the original contract work ,and the certificate of the Engineer-in-charge shall be conclusive as to such
proportion .Over an above this , a further period to the extent of 25% of the time so extended shall be allowed to the contractor .The rates for such
additional , altered or substituted work under this clause shall be worked out in accordance with the following provisions in their respective order.

Q) If the rate for the additional altered or substituted work are specified in the contract of work the contractor is bound to carry out the
additional , altered or substituted work at the same rates as are specified in the contract for the work.

(i) If the rate of the additional , altered or substituted work are not specifically provided in the contract for the work , the rate will be derived
from the rates for a similar class of work as are specified in the contract for the work .

(iii) If the altered , additional or substituted work includes any work for which no rate is specified in the contract for the work and can not be
derived from the similar class of work in the contract then such work be carried out the rates entered in H.P. Schedule of Rates with up to the date
correction of tender minus / plus percentage which the total tendered amount bears to the estimated cost of entire work put to tender .

(iv)  If the rates for the altered additional or substituted work can not be determined in the manner specified in clause (i)to(iii) above , than the
rates for such work shall be worked out on the basis of the schedule of rates of the district specified above minus / plus the percentage which the
total tendered amount bears to the estimated cost of the entire work put to tender. Provided always that if the rate for a particular part or part of
the item is not in the schedule tats , the rate for such part or parts will be determined by the Engineer-in-charge on the basis of prevailing market
rate when the work was done .

(v) If the rates for the altered , additional or substituted work can not be determined in the manner specified in sub clause (i) to (iv) above ,
then the contractor shall , within 7days to the date of receipt of order to carry out the work , in form the Engineer-in -charge of the rate which it is
his in tension to charge for such class of work , supported by analysis of the rates claimed and the Engineer-in-charge shall determine the tate or
rates on the basis of prevailing market rates and pay the contractor accordingly . However , the Engineer-in- charge , by notice in writing will be
at liberty to cancel his order to carry out such class or work and arrange to carry it out in such manner as he may consider advisable . But under
no circumstances , the contractor shall suspend the work on the plea of non settlement of rates of items falling under this clause .

(vi) Expect in case of the item relating to foundation , provisions contained in sub clause (i) to (v) above shall not apply to contract or
substituted items as individually exceed the percentage set out in the tender document (referred to herein below as " deviation limit")subject to the
following restriction :-

(@  The deviation limit referred to above is the net effect (algebrical sum) of all additions and deduction ordered.

(b) Inno case shall the additions / deductions (arithmetical sum) exceed twice the deviation limit.

(c)  The deviations ordered on items of any individuals trade included in the contract shall not exceed plus / minus 50% of the value of that
trade in the contract as a whole or half the deviation limit whichever is less .

(d) The value of additions of items of any individual trade not already included in the contract shall not exceed 10% of the deviation limit .
For the purpose of operation of clause 12 (vi) the following work shall be treated as work relating to foundations .

(@  For building plinth level or 1.2 meter (4ft.) above ground level which ever is lower , excluding items for flooring and DPC but including
base concrete below the floors .

(b)  For abutments piers , retaining walls of the culverts and bridges walls of the water reservoirs , the bed or floor level.
(c)  For retaining wall where floor level is not determinate 1.2 meters above the average ground level or bed level .

(d) For roads, all items of excavation and filling including treatment or sub base and soling work .



(e)  For water supply lines , sewer lines , under ground Storm water drains and similar work all items of work below ground level except items
of pipe work proper masonry work .

(f)  For open storm water drains all items of work except lining of drains .

Note : Individual trade means the trade sections into which a schedule of quantities annexed to the agreement has been divided or in the absence
of any such division the individual sections of the H.P. IPH Department Schedule of Rates specified above such as excavation and earth work,
concrete , wood work & Journey etc. The rates of any such work except the items relating to foundations which is in excess of the deviation limit
shall be determined in accordance with the provisions contained in clause 12-A .

CLAUSE 12 A:- In the case of contract , of substituted items which individually exceed the quantity stipulated in the contract by more than the
deviation limit except the items relating to foundation work which the contractor is required to do under clause 12 above the contractor shall
within 7 days from the receipt of order claim revision of the rates supported by proper analysis in respect of such item for quantities in excess of
the deviation limit not with standing the fact that the rates for such items exist in the tender for the main work or can be derived in accordance
with the provision of sub clause (ii) of clause 12 and the Engineer-in-charge may revise their rates , having regard to the prevailing market rates
and the contractor shall be paid in accordance with the rates so fixed . The Engineer-in-charge shall , however , be a liberty to cancel his order to
carry out such increased quantities of work by giving notice in writing to the contractor and arrange to carry it out in such manner as he may be
considered advisable .But , under no circumstances the contractor shall suspend the work on the plea of non settlement of rates of items falling
under this clause .

All the provision of the preceding paragraph shall equally apply to the decrease in the rate of items for quantities in excess
of the deviation limit , notwithstanding the fact that the rates for such items exist in the tender for the main work or can be derived in accordance
with the provisions of sub clause (ii) of the preceding clause 12 and the Engineer-in-charge may revise such rates having regard to the prevailing
market rates .

CLAUSE 13: No compensation for alteration in the restriction of work to be carried out.

If at any time after the commencement of work the Governor of H.P. shall for any reason what so ever not require the whole
work there of as specified in the tender to be carried out Engineer -in-charge shall give notice in writing of the fact to the contractor who shall
have no claim to any payment of compensation whatsoever on account of any profit or advantages which he might have derived form the
execution of the work in full, but which he did not derive i n consequence of the full amount of the work not have been carried out, neither shall
he have any claim for compensation by redason of an alternations having been made in the original specifications , drawing , designs and
instructions which shall involve any curtailment of the work as originally contemplated ..

Provided that the contractor shall be paid the charges on the carriage only of materials actually and bonafide brought to the site
of the work by the contractor and rendered as a result of the abandonment or curtailment of the or any portion thereof and then taken back by the
contractor , provided however , that the Engineer -in-charge shall have in all such cases the option of taking over all or any such materials at their
purchases price or at local current rates whichever may be less. In the case of such stores, having been issued from Govt. stores, supervision
charges and storage charges shall be refundable in addition to the issue fate of the material .In the case of such stores having been issued from
Govt. stores and returned by contractor to Govt. stores credit shall be given to him by the Engineer -in-charge at rates not exceeding those at
which were originally issued to him after taking into consideration and deduction for claims on Engineer -in -charge shall be final this respect
the custody of the contractor and in this respect the decision of the Engineer -in-charge shall be final

CLAUSE -14: Action and compensation in case of bad work

If it shall appear to the Engineer -in - charge or his subordinate in charge of the work that any work has been executed with unsound ,
imperfect or unskilled workmanship or with materials of any inferior description or that any materials or articles provided by him for the
execution or the work unsound or of a quality inferior to that contracted for or other wise not in accordance with the contract the contractor shall
on demand in writing which shall be made with in six months of the completion of the work from the Engineer-in -charge specifying the work ,
materials of or article complained of not with standing that the same may have been passed certified and paid for forthwith rectify or removal
and reconstruct the work so specified in whole or in part as the case may require or as the case may be , remove the materials or articles so
specified an provide other proper and suitable materials or articles at his own proper charge and cost and in the event of his failing to do so
within a period be specified by the Engineer in charge in his demand aforesaid , then the contractor shall be liable to pay compensation at the rate
of one percent on the tendered cost of the work for every day not exceeding 10 days , while his future to do so small continue and in the case of
any such failure ,the Engineer-in - charge may rectify or remove an re -execute the work or remove an replace with other , the materials or
articles complained of as the case may be at the risk and expenses in all respect of the contractors .

CLAUSE 15:Work to be opened to inspection

All work under or in course of execution or executed in pursuance of the contract shall at all time be open to the inspection and
supervision of the Engineer -in- charge and his authorized subordinates and the contractor shall at all times during the usual working hours and at
all other times at which reasonable notice of the intention of the Engineer -in - charge or his subordinate to visit the work shall have been given to
the contractors , either himself be present to receive orders and instructions , or have a reasonable agent duly accredited in the writing present



for the purpose .Orders given to the contractors agent shall be considered to have the save force as if they had been given to the contractor him
self .

CLAUSE 16: Notice to be given before work covered up

The contractor shall give not less than seven days notice in writing to the Engineer -in- charge or his subordinate in charge of the work
before covering up or otherwise beyond the measurement any work in order that the same may be measured and correct dimension thereof be
taken before the same is so covered up or placed the reach of measurement and shall not cover up the place beyond the reach of measurement any
work without the consent in writing of the Engineer -in- charge or his subordinate in charge of the work Engineer -in- charge shall within the
aforesaid period of seven days inspect the work and if any work shall be covered up or placed beyond the reach of measurement without such
notice having been given to the Engineer-in-charge's consent being obtained the same shall be uncovered at the contractor's expense, or in
default thereof no payment or allowance shall be made for such work or the materials with which the same was executed .

CLAUSE 17: Contractor liable for damage done for imperfection noticed within the prescribed maintenance period after the
certificate.

If the contractor or his work people or servants shall break , deface , injure, or destroy any part of building in which they may be working
or any building , road curb, fence, enclosure, water pope, cables, drains , electric or telephone post or wires, trees , grass - land or cultivated
ground continuous to premises on which the work or any part of it being executed or if any damage shall happen to the work while in progress
from any cause whatever or if any defect , shrinkage or other faults appear in the work other than work costing Rs.20,000/-and below after issue
of a certificate final or other wise of its completion made have been given by the Engineer-in-charge as aforesaid arising out of defective or
improper materials or work man  ship the contractor shall upon a receipt of a notice in writing in that behalf make the same good as his own
expense form any sums that may be then or at any time there after may become due the contractor or from his security deposit except from the
position pertaining to asphalted work which is Governed by sub- para (iii)of clause (35)shall not be refunded before the expiry or six months in
case of any work other than road work costing Rs.20,000 and below after the issue of the certificate final or other wise of completion of work or
till the final bill has been prepared and passed which ever is later ; provided that in case of road work if in the opinion or Engineer-in-charge half
of the security deposit is sufficient to meet all the liabilities of the contractor under this contract half of the security deposit will be refundable
after three months and the remaining half after six months of the issue of the said certificate or completion or after the final bill has been prepared
and passed which ever is later.

CLAUSE 18: Contractor to supply paints, ladders , scaffolding etc.

The contractor shall supply and provide at his own cost all material (except such special materials , if any , as may in accordance with
the contract be supplied from the Engineer-in-charge's) stores plant , tools , appliances , implements , ladders , cordage , tackle , scaffolding and
temporary works requisite or proper for the proper execution of the work , whether original , altered or substituted and whether included in the
specification or other documents forming part of the contract or referred to in these conditions or not or which may be necessary for the purpose
of satisfying r complying with the requirements of the Engineer-in -charge as to any matter as to which under these conditions he is entitled to be
satisfied or which he in entitled to require together with carriage therefore to and from the work. The contractor shall also supply without charge
the requisite number of persons with the means and materials, necessary for the purpose of setting out work and counting , weighing and assisting
of the measurement or examination at any time and from time to time the work or materials . Failing his so doing the same may be provided by
the Engineer-in-charge at the expense of the contractor and the expenses may be deducted from any money due to the contractor , under the
contract and or from his security deposit or the proceeds of sale there of or a sufficient portions thereof

CLAUSE 18A : In every case in which by virtue of the provisions of section 12 , sub section (1) of the Workmen's Compensation Act ,1923,
Govt. is obliged to pay compensation to a workman employed by the contractor , in execution or works , Govt. will recover from the contractor
the amount of the compensation so paid ; and without prejudice to the rights of the Govt. under section 12, subsection (2) of the said Act, Govt.
shall be at liberty to recover such amount or any part there of by deducting it from the security deposit or from any some due by Govt. to the
contractor whether under his contract or other wise Govt. shall not be bound to contest any claim made against it under section 12 , sub-section
(1) of the said Act , except on the written request of the contractor and upon his giving to Govt. full security for all costs for which Govt. might
become liable in consequence of contesting such claim.

CLAUSE 18 B: In every case in which by virtue of the provision of the Contract Labour (Regulation and Abolition ) Act, 1970 and of the
contract labour ( Regulation and Abolition ) H.P. Rules , 1974 Govt. is obliged to pay any amount of Wages to a workman employed by the
contractor in execution of the work or to incur any expenditure in providing welfare and health amenities required to be provided under the
above said Act and the Rules , Under Clause 19 H or under H.P. IPH contractors labour regulation or under the rules framed by Govt. from time
to time for the protection of health and sanitary arrangements for workers , employed by H.P. IPH Contractors , Govt. will recover from the
contractor amount of wages to so paid or the amount of expenditure so incurred and with Under Section (20) Sub. Section (2) and Section 21 ,
sub section (4) of the contractor labour (Regulation and Abolition ) act 1970, Govt. shall be at liberty to recover such amount or any part there of
deducting it from security deposit from any some due to Govt. to the contractor whether under this arrangement or other wise Govt. shall not be
bound to contest any claim made against to under section 20 , subsection (1) and section 21, subsection (4) of the said act except on the written
request of the contractor and upon his giving to the Govt. full security for all cost of which Govt. might become liable in contesting such -claim .

CLAUSE 19:Labour

The contractor shall obtain a valid license under the contract Labour (R&A) Act , 1970 and the Contract Labour (Regulation and
Abolition ) H.P. Rules , 1974 before the commencement of the work and continue to have a valid license until the completion of work . Any
failure to fulfill this requirement shall attract the panel provisions of the contract arising out of the resultant non -execution of the work .
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CLAUSE 19 A: Fair wages clause
No labour below the age of eighteen years shall be employed on the work. No amount by way of commission or other wise is deducted or
recovered by the jamadar from the wages of workman.

CLAUSE 19 B : Payment of wages of Labourers :

(a) The contractor shall pay not less than fair wages to laborers engaged by him on the work , as per fair wages fixed by the Govt. from
time to as indicated below: Fair wages shall be applicable as notified by the H.P. Govt. and applicable on the date of opening of the tender. The
rates will be uniformly applicable to all areas including backward and tribal Area of State w.e.f 01-01-94. In continuations of this office letter No.
PWE-74 (MW) 95-Es-111 2118-2217 Dt.07-03-95 and even file No. 20029-20128 dt. 19-03-96 a copy of notification No. Sharan (A) 4-27/93 1l
dated 26-11-96 from the deputy secy. (lab) to the Govt. of H.P. Shimla -2.This ha the approval of the Finance Deptt. Obtained vide their Dy No.
30 Dt.28-11-95 as conveyed by the commissioner -cum-secretary (PW) to the Govt. of H.P.Shimla vide his letter No. PW (A)-(5) 1/95 dated 07-
03-95. (Fin Commissioner -cum -Secy. (Fin) to the Govt.of H.P. Shimla
Revision of Rates notification No. Fin (R) (7)-15/98 dt.22-09-2001

Sr. No. Category of Worker Revised Wages

1 Beldar , Mate ,Cook, Mali, T.Mate (Electrical ), Chowkidar, Helper, Sweeper ,Cleaner, Sewerman , 110.00
Gatekeeper , Khalasi, Electrical Belder , Bhisti, Store Attendant, Laboratory Assistant , Pump
Attendant , Boat Man , Process Server , White Washer , System , Peon, Frash , Chainman , Un -
skilled labourer, Quarry Man ,Jumper Man , Driller , Sprayman , Assistant Saw Mill Operator,
Feller (Garani) , Loggar , Dresser , Climber (Looper) ,Zoo Animal Attendant ,Fire Watcher ,
Grinder for chips , Flooring , Calliperman , Misc.Labourer, Chaarcoal Burning Labour , Pipe
Lineman , Survey Khalasi, Bill Distributor, Ferro- Khalasi , Guard ,Stone , Dresser , Keyman ,
Assistant Fitter, Valueman.

2. Upholstar , Carpenter ,(Grade I11') , Firemen, 118.00
Pump Operator cum -helper,
Plumber 2nd class,

w

Painter 2nd class, White Washer, Bar Binder, Sawyer (Charanj ), Muleteer 121.00

4, Telephone Attendant, Electrical Misty, Refrigerator Mechanic, Fitter Gr -II, fitter Gr -1 , Turner , 140.00
Fitter Structural , Black Smith , Welder Mechanic , Electrical Charge man , Pump Operator , Sand
Plant Operator, Driver Oxygen Plant, Hot mix Plant Operator, Plumber Gr -1I, Plumber Gr- 1,
Mason Gr - I, painter Gr-1, Blast man Gr-11, Floor finisher , Pipe Fitter Gr-11 , Mate Gr-1 , Earth
work Misty , Work Inspector , Ferry Inspector , Store Munshi , Forest Guard , Receptionist , Lab.
Assistant , Electrician - 11, Electrician Auto , Air Compressor / Operator.

5. Carpenter Gr-11, Complaint Clerk, Assistant Operator, General Operator Telephone Operator, Road 140.00
Inspector, Work Supervisor, Store Clerk , Store Keeper, Water Work Clark , Patwari , Cinema
Projector Operator, Mechanic Computer, Plumber , Data Entry Operator , Electrical Misty,

Tailor, Clerk, Saw Mill Operator, Plumber work misty, Wireman, Asstt. Pump Operator Price Store,
Ledger Clerk, Bill Clerk, Meter Reader Assistant Store Keeper, lab. Technician, Instrument
Mechanic, Fetter Mechanic, Loader Operator, Charge man.

6. Operator, Carpenter Grade Il Driver (Tractor /Jeep /Car /Truck / Boldozer/ Road Roller), Driver 150.00
Shawal , Stone Chiseler , Carpenter 2nd Class (Forest Department ) , Distempers (Forest Deptt. )
Masson 2nd Class (Forest Deptt.) , Painter Ist Class (Forest Deptt.)

7. . Junior Draftsman (Tracers), Junior Scale Steno, Agriculture Extension Officer 176.00

Ship Modeling Instructor, Surveyor, Electrical Gr-1, Driller , Assistant Driller ,
8. Junior Tailoring Mistries, Mason Ist Class (Forest Deptt.) Carpenter Gr-1, Assistant Chemist, 199.00

Foreman, Assistant Foreman, Carpenter (Ist Class (Forest Deptt.)
9. Investigators 219.00
10 Instructors 242.00
11 Junior Engineer/ Draftsman/ Draftsman (Arch. Wing) 264.00

Coach
Sd/-
(Mohan Chauhan)

Joint Secretary (Fin. Reg.)
to the Government of H.P.
This has the approval of the Finance Dedtt. obtained vide their Dy.No0.30 dt. 28-02-95, as conveyed by thecommission -cum -secretary (PW)
to the H.P. Shimla vide his letter No. PW (A)-C-(5) 1/95dt.07-03-95.

(b) The co ntractor shall not withstanding the provisions of any contract to the contrary cause to be paid

pair wage to labourers indirectly engaged on the work including any labour engaged by his subcontractors in connection with the said work , as if
the labourers has been immediately employed by him
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(c) In respect of all labour directly or indirectly employed in the works for performance of the contractor 's part of this agreement the
contractor shall comply with or cause to be complied with the Himachal Pradesh IPH department contracts Labour Regulations made by
Government from time in regard to payment of wages , wage period , deducting from wages, recobery of wages not paid and deductions
unauthorizedly made maintenance of wage books or wages silps publication of scale of wages and other terms of employment, inspection and
submission of periodical return and all other mattersd of a likem nature of as per the provision of the Contract Labour (Regulation and Abolition)
Act 1970 and the Contract Labour (Regulation and Abolition) HP Rules 1974 where ever applicable .

(d) The Executive Engineer concerned shall have the right to deduct from the moneys due to contractor any sum requieed or estimated to be
requirad for making good the koss suffered by a worker or workers by reasons of non-fulfiliment of the conditions of the contract for the benefit
of the workers non-payment of wages or of deductions made from his or their wages which are not justified by their terms of the contract or non-
observance of the regulations .

(e) The contractor shall comply with with the provisions of the payment Wages Act , 1936 Minimum Wages Act 1936 Minimum Act. 1948
Employees Liability Act .1938 Workmen 's Compensation Act . 1923 Industrial Disputes Act 1947 . Maternity Benefits Act 1961 Interstate
migrant Workmen (Regulation of Employment and condition of Service) Act .1979.

(j] The contractor shall indemnity government against payments to be made under and for the observance of the Laws aforesaid and the HP
IPH Contractors labour Regulations without Prejudice to his right to claim indemnity from his sub, Contractors.

(9) The ragulation aforesaid shall be deemed to be a part of this contract and breach there or shall be deemed to be breach of this contract.

(h) Under the provision of the Mimimum wages Act, 1948 pradesh Administration Minimum Wages Rules 1978 the contractor is bound to
allow or cause to be allowed to the labourers directly or indirectly employed in the works one days rest for six days in the continuous work and
pay wages at the same rate a as for duty in the event of default the Engineer -in -charge shall have the right to deduct the sum or sums not paid on
aaccount of wages for weekly holidays to any labourers and pay the same to the persons entitled thereto from any money due to the contractor by
the Executive Engineer or Assistant Engineer concerned .

CLAUSE 19 C : In respect of all labour directly employed in the work for the pertormance of the contractors part of this agreement the
contractor shall at his own expense arrange for the safety provusuons as per Safety Code framed from time and shall at his own expense provide
for all facilities in connection therewith . In case the contractor fails to make arrangement and provide necessary faclities as aforesaid he shall be
lible to pay a penalty of Rs 50 for each default and in addition the Engineer-in charge shall be at liberty to make arrangement and provide
facilities as aforesaid and costs incurred in that behalf from the contractor .

CLAUSE 19 D: The contractor shall submit , by the 4th and 19th of every mounth to the Engineer-in-charg a true statment showing in respect of
the second half of the preceding mounth and the first half of the current mounth ,respectively(1) the number of the lavourers employed by him on
work ,(2) their work hours,(3) Wages paid to them ,(4) the laboures employed by him on work , (2) their working hours, (3) which they happend
,and the extent of damege & injury coverd by them .(5) The number of female workers who have been allowed maternity benefit according to
clause 19F and the amoount ppagid to them , failing which the contractor shall be liable to Government sum not exceeding Rs.50 for each default
for materially incorrect statement . The decision of the Executive Engineer shall be final in deducting from any bill due to contract the amount
levied as fine .

CLAUSE 19 E: Health and Sanitary arrangement for Workers. In respect of all labour directly or indirectly employed in the works for
performance of contractors part of this agreement the contractor shall comply with cause to be complied with all the rules framed by Govt. form
time for the protection of health &Sanitary arrangement for worker employed by H.P IPH deptt .&its contractor .

CLAUSE 19F : Materntiy Benefit Rules for female workers employed by Contractors Leaver and during leave shall be regulated as follows:

1. Leave : (i) in case of delivery , maternity leave not exceeding 8 weeks, 4 weeks, up to and including the day of delivery and 4 weeks
following that day .

(i) In the case of miscarriage up to 3 weeks from the date of miscarriage .
2. Pay : (i) In case of delivery : leave pay during maernity leave will be at the rate of the woman's average daily earnings calculated on the

total wages earned on the days when full time work has done during a period of 3 months , immediately preceeding the date on which she gives
notice that she expects to be confirmed or at the rate of seventy five paise a day whichever is greater .

(iii) In case of miscarriage leave pay at rate the rate of average daily earning calculated on the total wages earned on the days when
full time works was done during a period of 3 months immediately preceding the date of such miscarriage .
3. Condition for grant of maternity leave : No maternity leave benefit shall be admissible to a woman umless she has been employed for a
total period of not less than 6 month immediately preceding the date on which she proceeds on leave.
4. The contractor shall maintain a register of maternity (benefit )in the prescribed form as shown below and the same shall be kept at place

of work .
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REGISTER OF MATERNITY BENEFIT (Clause 19-F of the Conditions of contract ) ]
Name and Address Of the CONTFACIOT (). . .eeerrirerierieieirese sttt bbb e e s e see e eneeseanes
Name and 10Cation OF the WOTK ........cociiii e

Name of  employee Father / Husband s Name | Nature of Employment Period of actual | Date on which notice of
Appointment confinement give
1 2 3 4 5
Date of delivery / miscarriage Date on which maternity leave commenced In case of ended
6 7 8
In case of miscarriage commenced Leave pay paid to the employees in case of In case of miscarriage rate of leave amount
delivery and rate of amt. pay
Commenced Ended Leave Paid Pay Paid
9 10 11 12 13. 14

Specimen form the register regarding maternity benefit admissible to the cotractor's lobour in Himachhal Pradesh irrigation & Public
Health Department )
Name of work .
Name of contractor
Designation
Date of appointment
Name of woman and her husband 's name
Date with months and years in which she is employed
Date of discharge , dismissed , if any
Date of production of certificate in respect of pregnancy
9. Date on which the woman informs about the expected delivery
10. Date of delivery / miscarriage / death.
11. Date of production of certificate in respect of delivery / miscarriage
12. Date with the amount of maternity / death benefit paid in advance of expected delivery.
13. Date with the amount of subsequent payment of maternity benefit.
14. Name of the persons nominated by the woman to receive the pay ment of the maternity benefit after her death.
15. If women dies , the date of her death, the name of the person to whon maternity benefit amount was paid , the month thereof and the date of
payment .
16. Signature of the contractor authenticating entries in register.
17. Remarke columns for the use of the inspecting Officer.

N~ wWNE
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CLAUSE 19-G : In the event of the contractor (s) committing a default or dreach of the provisions of Himachal Pradesh IPH Department
Contractor's Labour Regulation and Madel Ruler for the protection of heath and sanitary Arrangements for the workers as amended from time to
time or furnishing any information or submitting or any statement under the provision of the above regulations and rules which is materially
incorrect , he / they shall without prejudice to any other liability to pay to the Government a synm not exceeding Rs.50 for every default , breach
or furnishing continuously in this respect the penality may be enhance 50 per day of default making , submitting , filling , such materially
incorrect satements and in the event of the contractor (s) default subject to a maximum of 5 percent of the tendered cost of the work.The decision
of the Engineer-in -charge shall be final and binding on the parties .

Should it appear to the Engineer-in-charge that Contractor (s) is / are not properly observing and complying with the provision of the HP
IPH. Contractor Labour Regulation and Model rules and the provision of health and sanitary arrangements for work people employed by the
Contractors(Hereinafterreferred as"the said rules "the Engineer -in charge shall have powerto give notice in writing to the contractors requiring
that the said rules be complied with an the amenities prescribed therein be provided to the work -people within a reasonable time to be specified
in the notice. If the contractor (S)shall fail within the period aforesaid , the Engineer -in -charge shall have the powers to provide the amenities
hereinaftermantioned according to approved standards and at the cost of he contractor (s) . The contractor (s)shall erect , make and maintain , at
his /their own expense & to approved standared all necessary huts &Sanitary arrangements required for his /their work - people on the site in
connection with the execution of the works and if the sane shall not have been erected or constructed , according to approved standards , the
Engineer-in charge shall have power to give notice in writing to the contractors requiring that the said huts and sanitary arrangements be
remodelled and /or reconstructed according to theapproved standard within the period specofied in the notice the Engineer - in charge have the
powerto remodel or reconstruct such huts and sanitary arrangementaccording to approved standard at the cost of the contractor (s).
CLAUSE 19 H: The contractors shall at his /their own cost providehis / their labour with sufficient number of huts (hereinafter referred to as the
camp )of the following specofocation on suitable plot of land to be approved by the Engineer -in -charge .

1 (@) The minimum height of each hut at the eye lavel shall be 7feet and the floor area to be provide will be at the rate of 30 sq .feet
for each member of the worker;s family staying with the labourer

(b) The contractor (s) shall in addition construct cooking places having a minimum area of 6'*5' adjacent to the hut for each family.

(© The contractor (s) shall also construct temporay latrines and urinals for the use of the labourers each on the scale of not less
than four per each one hundred of the total stength, separate latrines and urinals being provided for women.

(d) The contractor (s) shall construct sufficient number on bathing and wahing places, one unit for ever 25 pjersons residing in the

camp. These bathing and washing places shall be suitably sceened.

2 (a) All the huts shall have walls of sum-dried or burnt bricks laid in mud mortar or other suitable local materials as may be
approved by the Engneer-in-charge .In case of sum - dried bricks , the wall should be plastered with mud gobri on both sides . The floor may be
kutcha but plastered mud gobri and shall be at least 6 inches above the srounding ground. The roofs shall be laid with thatched or any materials as
may be apporved by the Engineer-in-charge and the contractor shall ensure that throughout the period of their occupation the roofs remain water-
tight

(b)  The contractor(s) shall provide each hut with proper ventilation.

(c)  Alldoors, windows and ventilators shall be provided with suitable leaves for security purposes.

(d)  These shall be kept on open space of at least 8 yards between the rows of huts which may be reduced ot 20 feet according to the
avaliability of the site with approval of the Engineer- in-charge, back to back construction will be allowed.

3. WATER Supply:- The contractor (s) shall provide adequate supply of the use of labourers. The provisions shall not be less than 2 gallons of
pure and wholesome water per head per day for drinking purposes and 3 gallons of clean water per head per day for bathing and washing
purposes . Where pipe water supply is available ,supply shall be at stand posts and where the supply is from well river ,banks which may be of
metal or masonry , shall be provided .The contractor (s)shall also at his /their own costmake arrangements for laying pipe lines for water supply
to his /their labour camp of exisping mains whereever the available shall pay all fees and charges there of .

4. The site selected for the camp shall be high ground ,removed from jungle .

5. Disposal of Excreta :  The contractor (s)shall make necessary arrangements for the disposal of excreta from latrines by trenching or
incineration which shall be according to the requirement laid down by the local health authorities . If trenching or incineration is note allowed the
contractor (s)shall make arrangement for the removal of the edcreta through the Municipal Committee /Authority and informi it about the number
of labourers employed so that arrangement may be made by such committee/Authority for the removal of the excreta . All charges on this accont
shall be borne by the contractor and paid direct by him to the Muicipality /Authority .The contractor shall provide one sweeper for every 8 seats
in case of dry system .

6. Drainage : The contractor (s) shall provide efficient arrangement for draining away sullage water so as to keep the camp neat and tidy .
7. The contractor (s)shall make necessary arrangement of keeping the camp area sufficiently lighted to avoid accidents to the workers .

8 .Sanitation :  The contractor (s)shall make arrangement for conservancy and sanitation in the labour campsaccording to the rules of the local
public health and medical authorities .

CLAUSE 19. 1: The Engineer -in-charge may require the contractor to dismiss or remove from the site of the work any person or person in the

contractor employ upon the work who may be in incompetent of misconduct himself and contractor shall forthwith comply with such
requirements .

14



CLAUSE 19-J: It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody
unauthorizedly during construction and to hand over to the Engineer-in-charge vacant possession of complete building. If such building thugh
completed, is occupied illegally then the Engineer-in-charge will have the option of refuse to accept the said building/ building in that postition
and delay in acceptance on this account will be trated as dealy in completion and for such delay in completion levy up to 5% of the completion
estimated cost put to the tender may be imposed by the Seperintending Engineer whose decision shall be final both with regard to the
justification and quantum.

However, the Superintending Engineer may require the contractor through a notice to remove the illegal occupation any time on or
before construction and delivery.

CLAUSE 20: The contractor shall comply with all the provisions of the Minimum wages Act, 1948 Contractor labour(Regulation&Abolition)
Act, 1970 and rules famed therunder and other labour laws, affecting contract labour that may be brought into force from time to time.

CLAUSE 21: Works no to be sublet contract may be rescinded and security deposit for intended for subletting bringing or if contractor becomes
insolvent.

The contractor shall not the assign or sublet the entire work or part there of without the written approval of the Engineer-in-charge. And
if the contractor shall assigne or sublet his contract or sttemp so to do, or become insolvent or commence any insolvency proceeding or make any
composition with his creditor or atempt so to do, or if any bribe, gratuity gift, loan, perquisite, rewared or advantage pecuniary or otherwise, shall
either directly or indirectly be given promised or offered by the contractor, or any of his servants or agents to any public officer or persons in the
employ of Govt. in any way relating to his office or employment , of if anu such officer or person shall become in any way directly or indirectly
interested in the contract, the Engineer-in- charge o behalf of the Governor of Himachal Pradesh shall have power to adopt any of the couses
specified in clause 3 as he may deem best suited n the interestof Govt. and in the event of any of these courses being adoped the consequence
specified in the said clause 3 shall ensures.

CLAUSE 22: Sum payable by way of compensation to be considered as reasonable compensaation without reference to actual loss.
All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to be
applied to the use of Govt. without reference to the actual loss of damage sustained , and whether or not any damages shall have been sustained.

CLAUSE 23 : Change in consititution

When the contractor is a partnership firm , the previous approval in writing of the Engineer-in-charg shall be obtained befor any
changee is made in the constitution of the firm. Where the contractor is an individual or a Hindu undivided family business concerns such
approval as aforesaid shall likewise be obtained before the contractor enters into any partnership agreement where under the partnership firm
would have the right to carry out the work hereby undertaken by the contractor. If previous approvels as afroesaid is not obtained the contract
shall be deemed to have been assigned in contravention of claule 21here of and the some actions may be taken and the same consequence shall
ensure as provided in the said caluse 21 .

CLAUSE 24: Works to be under direction of Engineer -in -charge
All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Engineer
-in -charge who shall be entitled to direct at what point and in what manner and they are to be commenced and from time to time carried on .
ARBITRATION CLAUSE

CLAUSE 25: Settlement of disputes by Arbitration

Except where otherwise provided in thecontract , all questions and disputes relating to the meaning of the speciffications , designs ,
drawings and instruction here -in force mentioned and as to the quality of work manship of materials used on the work or as to any other
questions , claim ,right , matter ro thing whatsoever in any way arising out of relating to the contract designs ,drawings , specifications
,estimate , instructions, orders or these conditions or ofherwise concerning the work or the execution or failure to execute the same whether
arising during the progress of the works or after the completion or abandonment thereof shall be referred to the sole arbitration of the person
appointed by the Engineer -in -charge / Chief Engineer , Himachal Pradesh Irrigation &Public Health Department . It will be no objectionto any
such appointment that the arbitrator so appointed is a Government servant that he had to deal with matters to which the contract relates and that in
course of his duties as Govt. servant . He had expressed views on all or any of the matters in dispute of difference . The arbitrator to whom the
matter is originally referred being transferred or vacating his office or being unable to act for any reason to Engineer -in-charge/Chief Engineer ,
Himachal Pradesh IPH , at the time of such transfer vacation of office or inability to act shall appoint another person to act as arbitrator in
accordance with the terms of the contract . Such person shall be entitled to proceed with the reference from the stage at which it was left by his
predecessor. It is also a term of this contract that no person other than a person appointed by the Engineer -in - charge /Chief Engineer ,Himachal
Pradesh IPH should act as arbitrator and , if for any reason , that is not possible , the matter is not to be referred to arbitration at all . In all cases
where the amount of the claim in dispute is Rs.50,000 and the above , the arbitrator shall give reasons for the award.

Subject as aforesaid the provision of Arbitration Act ,1940 or any statutory modification or re-enactmment and the rules made
thereunder and for the time being in force shall apply to the arbitrarion proceedings under his clause.

It is also a term of the contract that the party invoking arbitration shall specify the disputes to be referred to arbitration under this clause
together with the amounts claimed in respect of each such dispute.

Itis also a terms of the contract there if the contractor (s) do not make ant demand for arbitratons is respect of any claim (s) in writing 90
days of receiving the information from the government , that the bills is ready forpatment the claim of the contractor (s)will be deemed to have
been waived and absolutely barred and the Govt . shall be discharged and released of all liabolities under the contract in respect of these claims .

The arbitrators may from time to time with cinsent of parties enlarge the time , for making and publishing the award.
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CLAUSE 26 : PATENT RIGHTS

The contractor shall fully indemnify the Gogernor of Himachal Pradesh against any action, claim or proceeding relating to
infringement or use of any patent or design or any alleged pantent or design rights and shall pay any royalties which may be payable in rspect of
any article or part thereof included in the contract .In the event of any claims, made under or action brought against Government in respect of any
such matters as aforesaid the contractor shall be immediately notified , thereof and the contractor shall be at liberty , at his own edpense to settle
any dispute or to conduct and litigation that may therfrom. Provided that the contracrtor shall not liable to indemnify the Governor of Himachal
Pradesh if the infringement of the patent or design or any patent or design right is the direct result of order passed by the Engineer -in-charge in
this behalf.

CLAUSE 27: Lump sum estimates

When the estimate on which tender is made includes lump sums in respect of parts of the works the contractor shall be entitled
to payment in respect of the items of work involved or the part of work in question at the sea rates , as are payable under this contract for such
items or the pary of the work in question is not , in the ppinion of the Engineer -in-charge payable of smeasurement , the Engineer-in-charge may
at his discretion pay the lump sum amount entered in the estimate and the certoficate in writing of th Engineer -in-charge shall be final and
conclusive against the contractor with regerd to any sum payable to him under the provisions of the clause.

CLAUSE 28: Action Where no specification

In the case of any class of work for which a there is no such spoecification as is mentioned in rule 1 ,such work shall be carried out in
accordance with the distinct specification and in the event of there being no distinct specification , then in such case the work shall be carried out
on all respect in according with the instruction and requirements of the Engineer-in-charge.

CLAUSE 29: With holding line in respect of sums claimed .

(1) Whenever any claim ,against the contractor for the payment of a sum or oiney arise out of or under the contract, Govt. shall be entited to
recover such sum by appropriating , in part or whole , thesecurity deposit of the contractor and to seal any Govt. promissory notes etc . forming
the whole or part of such security . In the event of the security being insufficient or if no security has been taken from the contractor , then the
blance or the tatal sum recoverable ,as the case may be shall be deducted from any sum then due or which at any time thereafter may become due
from the contractor under this or any other contractor with Govt. should this sum be not sufficient to cover the full amount recoverable the
contractor shall pay to Govt, no demand balance remaining due .

(2 Govt. shall have the right to cause an audit and technical examination of the works snd the final bills of the contractor including all
supporting vouchers etc ., to be mad after payment of the final bills and if as a result such audit and techinical examination any sum is found to
nave been over paid in respect of any work done by the contractor under the contract ofr any work claimed by him to have done by him under the
contract and found not to have been executed , the contractor shall be liable to refound the amount of overpayment and it shall be lawful for Govt
to recover the same from him in the manner prescribed in sub clause(1) of this clause or in any other manner legally permissible and if it is
found that the contractor was paid less than what was due to him under the contract in respect of any work executed by him under it , the amount
of such under payment shall be duty paid by government to the comtractor .

Provided that Governmemt shall not be entitled to recover any sum overpaid , not the comtractor shall be entitiled to payment of any
paid short where such payment has been agreed upon between the Superintending Engineer or Executive Engineer on the hand the contractor on
the other any term of the contract permittimg payment for works after assessment by the Su;erintending Engineer or the Executive Engeneer.

CLAUSE 29 : Lien in respect of claims in other contracts

Any sum of money due and payable to the contractor (incluking the same security deposit returnable to him under the contract may be
withheld or retained by way of lien by the Engineer -in-charge or the Government or any other contracting person or person through Engineer -in-
charge against any claim of theEngineer -in-charge or Government or such other person or persons. In respect of payment of a sum of money
arising out of or under any other contract made by the contractor with the Engineer-in-charge or the Government or with such other person or
persons.

It is agreed term of the contract that the sum of money so withheld or retained under this clause by the Engineer -in-charge or the
Government will be kept with retained as such by the Engineer -in-charge or the Government till his claim arising out of in the same contract or
any other contractor is either mutually settled or determined by the arbitrator (if the contractor is governed by arbitration clause )or by the
competent authority as the case may be and that the contractor shall have no claim for interest or damage whatsoever on this account on any other
ground in respect of any sum of money withheld or retained under the clause and duty notified as such the contractor .

CLAUSE 30: Prohibition against the employment of coal mining or controlled area labour
The contractor shall not employ coal mining or controlled area labour failing under any category whatsoever in connection with the work
or recruit - labour from area within a radius of 20 miles of the controlled area . Subject as above the contractor shall employ imported labour only
i.e.depot imported labour or contractors from areas, from which import is permitted .
Where ceilling price for imported labour has been fixed by State or Regional Labour Committees not more than that ceilling price
shall be paid to the labour by the Contractor .

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-in-charge is being a coal mining os
controlled area labour failure to do so shall render the contractor liable to pay to the Government a sum calculated at the rate of Rs . 10 per day
per labour the cerificate of the Engineer -in- charge about the number of coal mining or controlled area labour and the number of days for which
they worked shall be final and binding upon all parties to this contract .
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It is declared and agreed between the parties that the aforesaid stipulation in this clause is one in which the public are interested within
the meaning of the exception of section74 of India Contract Act 1872

CLAUSE 31: Condition relating to the supply of water

The contractor (s) shall make his /their own arrangements for unfiltered water required for the work and nothing extra will be paid for the
some this will be subject to the following conditions. (i) That the water used by the contractor (s)shall br fit for construction purpose to the
satisfaction of the Engineer-in -charge .
(i) The Engineer -in -charge shall make alternative arrangements for supply of water at the risk and cost of contractor (s) if the arrangements
made by the contractor for prourement of water are in the opinion of Engineer -in -charge unsatisfactory .

CLAUSE 31A : Unfiltered water if available will be supplied to the contractor by thr department subject to the following condition :

(1) The water charge @(one and half percent shall be recovered on gross amount of the work done .

(2) The contrantor (s)shall make his /their own arrangement of water connection and the laying of pipeslines from existing mains or source
of supply .

(3) The department do not guarantee to maintain uninterrupted supply of water and it will be incumbent on the contractor (s) to make

alternative arrangements for water at his /their own cost in the event of any temporary break down in the Govt. water main so that the progress of
his /their work is not and held up for want of water . No claim of damage or retund of water charges will be entertained on account of such break
down .

CLAUSE 32A : (1)Where there is no pipe water supply arrangement and the water is taken by the contractor from the wells or hand pumps ,
constructed by the Govt. on charge shall be recovered from contractor on that account . The contractor shall however , draw water at such hours
of the day that it does not interfer with the normal use for which the hand pumps well are intentded .He will also be responsible for all damages
and abnormal repairs arising out his use the cost of which shall be recoverable from him .The Engineer-in-charge shall be the final authority to
determine the cost recoverable from the contractor on this account .

(2) The contractor shall be allowed to construct temporary wells in Govt. land for taking water for construction purprses only after he has got
permission of the Engineer-in-charge in writing. No charge shall be cecovered from the contractor on this amount , but the contractor shall be
required to provide necessary safety arrangement to avoid any accident or damage to adjecent builkings, roads and service lines . He shall be
responsible for any accident or damage caused due to construction and subsequent maintenance of the walls and shall restore the ground to its
original its after the wells are dismantled on completion of the work

RETURNS OF SURPLUS MATERIAL

CLAUSE 33: Notwithstanding anything contained to the contrary in any or all clauses of this contract , where any material for the execution of
the contract are procured with the assistance of Govt . either by issue from Govt . stocks or purchase made under orders or permits or licenses
issued by Government the contractor shall hold the said matrial economically and soley for the purpose of the contract and not dispose of them
without thepermossion of the Government and return , if required by the Engineer-in-charge all surplus or unserviceable material that may be left
with him after the completion of the contract or at its termination for any reason whatsoever in being paid for credited such price as the Engineer-
in-charge shall determine having due regard to the condition of the materials . The Price allowed to the contractor however shall not exceed the
amount charge to him excluding the storage charge ,if any . The decision of the Engineer-in-charge shall be final and conclusive. In the event of
breach of the aforesaid condition the contractor shall in addition to throwing himself open to action for contravention of the terms of the licenses
or permit and / or for criminal breach of trust be liable to Government for all moneys, advantages or profits resulting of which in the usual
courses would have resulted to him by reason of such breach.

HIRE CHARGES OF PLANTS AND MACHINES
CLAUSE 34:
€)] The following plant and machinery required for the work be issued to the contractor on hire on conditions given below:

Sl. No. Description Hire Charges

Per Day Per Hour

~N OO IWIN -

(b) Plant and machinery when supplied shall be handed over and taken back at the departmental equipment shed at ..........c..cc........ and the
contractor shall beat cost of their carriage from the shed to the site of work and back .The contractor shall be responsible to return the plant and
machinery with condition in which it was handed over to him and he shall be responsible for all damege caused to the said plant and machinery at
the site of the work or elsewhere in operation and otherwise during transit including damege to or loss of plants for all loses due to his failure to
return the same soon after the completion of the work for which it was issued . The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in his regard and his decision shall be final and binding on the contractor.
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(©) The plant and machinery as stipulated above will be issued as and when available and if required by contractor rollers when required
should be obetained from the Department . The contractor shall arrange his programme of work according to the availability of the plant and
machinery and no claim, whatsoever , will be entertained from his for any delay in suplly by the Department .

(d) The hire charge shall be recovered at the prescribed rate from the contractor from and inclusive of the date of the plant and machinery is
handed over up to and inclusive of the date of its return in good oder.Even though the same may not have been working for any cause except for
major breakdown due to no fault of the contractor of fauilty use requiring more than 3 working days continuously(i.e . excluding intervening
holidays and Sundays)for bringing the plant in order . The contractor shall immediately intimate in writing to the Engineer -in-charge , when any
plant or machinery gets out of order requiring major repairs as aforesaid . The Engineer-in-charge shall record the date the time of receipt of such
intimation in logsheet ot the plant or machinery. Based on this if the break down will be computed considering half a days break down on the
day of complaint , if the break down occurs in post of lunch period of complaint . The period of major break down will be computed starting from
the next working day . In case of any dispute under this clause the decision of the Superintending Engineer shall be final .

(e) The hire charges shown above are for each days of 8 hours (in clusive of the one hour lunch break )or part thereof . In case of steam road
roller , the period of 8 hours will be inclusive of time required to make up the boiler pressure before start of work and to lower the boiler pressure
at the close of work

(j] Hire charge will include service of operating staffs required and also supply of lubricating oil and when issued . Power fuel of approved
types firewood , kerosene oil etc. for running the plant and machinery and also the full time chowkidar regarding the plant and machinery against
any loss or damage shall be arranged by the contractor who shall be fully rasponsible for the safeguard and security of plant and machinery. The
contractor shall on or befor the supply of plant and machinery sign an agreement indemnifying the department against any loss or damage caused
to the plant and machinery either during transit or at site of work .

) Originally no plant and machinery shall work for more than 8 hours day inclusive of on hour lunch break . In case of an urgent work ,
however , the Engineer-in-charge , at his discretion, allow the plant and machinery to be worked for more than normal period of 8 hours a day in
that case the hourly hire charge for overtime to be bone by the contractor shall be 50% more that the normal proportionate hourly charge (1/8th of
the deily charge)subject to a minimum of half a mormal charge on any particular day. For working out hire charge for overtime a period of half
an hour and above will be charge as one hour and a period of lass than half and hour will be ignored.

(h) The contractor shall release the plant and machinery every 10th day for periodical serviving and /or wash out which may take about
three to four hours or more . He shall also provide for a labour and water that may be required for wash out of steam rollers. Hire charge for full
day shall be recovered from the contractor for the day of rervicing wash out irrespective of the period employed in servicing / wash out.

(i) The plant and machinery once issue to a contanctor shall not be returned by him on account of act of arrangements of labour and
materials etc. On his part , the same will , be returned only when they required major repairs or when in the opinion of the Engineer-in-charge the
work or a portion of work which the same was issued is completed .

Recovery on account of hire charge for road rollers shall be the minimum number of days worked out in the asumption that a roller con
consolidate per and maximum quantity of meterial, arers of surfacing as noted against each in the ennexured statement (see attached annexure ).

()] Log Book for recording the hours of daily work for each of the plant and machinery supplied to the contractor will be maintained by the
Department and will be attested by the contractor or his authorized agent daily . In case the contractor contests the correctness of the entries and /
or fails to sign the Log Book the decision of the Engineer-in-charge shall be final and binding on him . Hire charges will be calculated according
to the entries in the Log Book and will be binding on the contractor . Recovery on account of hire charges for road shall be made for the
minimum number of days worked out on the assumption that a roller can consolidate per day and minimun quantity 